

254	CURBS:				0.00	←--Item Total
257	Lin. Ft					
258						
259			#DIV/0!	At L+E		⊙ La & Equip
260	Crew	Days	Rate	Amount		⊙ Suppliers
261	Dozer	-----	720.00	0.00		⊙ Item Total
262	Loader	-----	720.00	0.00		* #DIV/0! / ton L&E
263	Backhoe	-----	960.00	0.00		* #DIV/0! / bcy L&E
264	Combo	-----	512.00	0.00		
265	Grader	-----	800.00	0.00		
266	Roller	-----	600.00	0.00		
267	Water	-----	440.00	0.00		
268	Labor	-----	256.00	0.00		
269	Supl	-----	720.00	0.00		
270	Other	-----	400.00	0.00		

271	Materials and Subcontractors					
272		Quant	Rate			
273	6" x 12"	-----	1.000	0.00	0.00	
274	C&G	-----	1.000	0.00	0.00	
275	Val Gutter	-----	1.000	0.00	0.00	

277	SIDEWALKS					
278	Sq. Ft	Sq. Yds	Bcy/Import x	1.70	= tons	0.00 ←--Item Total
279		0		0		
280		#DIV/0!	ft. deep	#DIV/0!	/hy L+E	⊙ La & Equip
281	Crew	Days	Rate	Amount		⊙ Suppliers
282	Dozer	-----	720.00	0.00		⊙ Item Total
283	Loader	-----	720.00	0.00		* #DIV/0! / ton L&E
284	Backhoe	-----	960.00	0.00		* #DIV/0! / bcy L&E
285	Combo	-----	512.00	0.00		
286	Grader	-----	800.00	0.00		
287	Roller	-----	600.00	0.00		
288	Water	-----	440.00	0.00		
289	Labor	-----	256.00	0.00		
290	Supl	-----	720.00	0.00		
291	Other	-----	400.00	0.00		

292	Materials and Subcontractors					
293		Quant	Rate			