

	A	B	C	D	E	F	G	H	I	J
178	BUILDING PAD									
179						0.00	← Non Total			
180	Sq. Ft	Sq. Yds	Bcy/Import x	1.70	= tons					
181	4,000	444	500	850						
182		3.38	ft. deep	0.00	/by L+E					<input type="radio"/> La & Equip <input type="radio"/> Suppliers <input type="radio"/> Non Total 0.00 / Non L&E 0.00 / bcy L&E
183	Crew	Days	Rate		Amount					
184	Dozer	-----	720.00		0.00					
185	Loader	-----	720.00		0.00					
186	Backhoe	-----	960.00		0.00					
187	Combo	-----	512.00		0.00					
188	Grader	-----	800.00		0.00					
189	Roller	-----	600.00		0.00					
190	Water	-----	440.00		0.00					
191	Labor	-----	256.00		0.00					
192	Supt	-----	720.00		0.00					
193	Other	-----	400.00		0.00					
194	Materials and Subcontractors									
195		Quant	Rate	Tax						
196	Material	850	-----	1.070		0.00	0.00			
197	Haul	850	-----	1.000		0.00	0.00			
198	SUBGRADE									
199						0.00	← Non Total			
200	Sq. Ft	Sq. Yds	Bcy/Import x	1.70	= tons					
201		0		0						
202		#DIV/0!	ft. deep	#DIV/0!	/by L+E					<input type="radio"/> La & Equip <input type="radio"/> Suppliers <input type="radio"/> Non Total #DIV/0! / Non L&E #DIV/0! / bcy L&E
203	Crew	Days	Rate		Amount					
204	Dozer	-----	720.00		0.00					
205	Loader	-----	720.00		0.00					
206	Backhoe	-----	960.00		0.00					
207	Combo	-----	512.00		0.00					
208	Grader	-----	800.00		0.00					
209	Roller	-----	600.00		0.00					
210	Water	-----	440.00		0.00					
211	Labor	-----	256.00		0.00					
212	Supt	-----	720.00		0.00					
213	Other	-----	400.00		0.00					
214	Materials and Subcontractors									
215		Quant	Rate	Tax						
216	Material		-----							
217	Haul		-----							